THANISH CONSTRUCTION LLP

Office No 601, Gagan UNO, 603-609 Dhole Patil Road,,411001,Maharashtra,IN
Pan No. AAOFT9919K , GSTIN No.: 27AAOFT9919K1Z8

Work Order

Purchase Order No: 9120005512	**PO Date:** 09.08.2025
Delivery Date: 09.08.2025	**Indent Number:**
Project Name: / Kohinoor Business Tower-Baner / Techanical Overheads	**Indent Date:**
Start Date:	**End Date:**
Supplier Name & Address	**Delivery Address**
To, VERTSCEND AUTOMATION PVT. LTD ,BEHIND MAHAVEER ELECTRONICS,PUNE,Maharashtra,India,411037 GSTIN No: 27AAFCV9527P1ZF PAN No: AAFCV9527P **Contact Person:** **Mobile No:** 9767193900 **E-Mail:** varunjadhav@vertscend.com	From, Kohinoor Business Tower-Baner S. No. 291/ 1 (P), 291/ 2 (P) & 291/ 3 (P), Baner,Taluka-Haveli,Pune,Maharashtra,India,411045 **Contact Person :** **Mobile No :**

Preface: WO For CCTV Work at Storage Plot

With reference to our communication we are pleased to place you an order whose details are as follows

Sr No.	SAC Code	BOQ Details	Qty	UOM	Rate	TAX %	Basic Amt
1		CCTV Works	1	AU	67,993.27	0.00	67,993.27
1 .1		CAT 6 CABLE UTP	1,200	M	14.76	18.00	17,712.00
1 .2		RJ 45 CONNECTOR	70	EA	11.88	18.00	831.60
1 .3		HIKVISION 2 MPBULLET 30 MTR IR DS 2CD	6	EA	1,865.92	18.00	11,195.52
1 .4		8 CH HIKVISIONNVR SATA 2 port 100 mbps	1	EA	5,676.00	18.00	5,676.00
1 .5		CCTV 4 TB WD HDD DKCL-SUHD-XXX0127	1	EA	6,457.50	18.00	6,457.50
1 .6		6 U RACK	1	EA	4,780.65	18.00	4,780.65
1 .7		HIKVISION PORT GIGABIT UNMANAGED POE	3	EA	3,780.00	18.00	11,340.00
1 .8		INSTALLATION	5	D	2,000.00	18.00	10,000.00
						Sub Total Amount:	67,993.27
						CGST:	6,119.39
						SGST:	6,119.39
						Net Total Amount	80,232.06

Amount in Words: Eighty Thousand Two Hundred Thirty Two Rupees Six Paise

Payment Terms: 30 Days Due on Receipt of Mat at Site and Tax Inv

Terms and Conditions

Order Acceptance

For, Thanish Construction LLP

PO Created By	Checked By	Approved By

THANISH CONSTRUCTION LLP

Office No 601, Gagan UNO, 603-609 Dhole Patil Road,,411001,Maharashtra,IN
Pan No. AAOFT9919K , GSTIN No.: 27AAOFT9919K1Z8

Work Order

Purchase Order No: 9120005512	**PO Date:** 09.08.2025
Delivery Date: 09.08.2025	**Indent Number:**
Project Name: / Kohinoor Business Tower-Baner / Techanical Overheads	**Indent Date:**
Start Date:	**End Date:**
Supplier Name & Address	**Delivery Address**
To, VERTSCEND AUTOMATION PVT. LTD ,BEHIND MAHAVEER ELECTRONICS,PUNE,Maharashtra,India,411037 GSTIN No: 27AAFCV9527P1ZF PAN No: AAFCV9527P **Contact Person:** **Mobile No:** 9767193900 **E-Mail:** varunjadhav@vertscend.com	From, Kohinoor Business Tower-Baner S. No. 291/ 1 (P), 291/ 2 (P) & 291/ 3 (P), Baner,Taluka-Haveli,Pune,Maharashtra,India,411045 **Contact Person :** **Mobile No :**

Preface: WO For CCTV Work at Storage Plot

With reference to our communication we are pleased to place you an order whose details are as follows

Sr No.	SAC Code	BOQ Details	Qty	UOM	Rate	TAX %	Basic Amt
1		CCTV Works	1	AU	67,993.27	0.00	67,993.27
1 .1		CAT 6 CABLE UTP	1,200	M	14.76	18.00	17,712.00
1 .2		RJ 45 CONNECTOR	70	EA	11.88	18.00	831.60
1 .3		HIKVISION 2 MPBULLET 30 MTR IR DS 2CD	6	EA	1,865.92	18.00	11,195.52
1 .4		8 CH HIKVISIONNVR SATA 2 port 100 mbps	1	EA	5,676.00	18.00	5,676.00
1 .5		CCTV 4 TB WD HDD DKCL-SUHD-XXX0127	1	EA	6,457.50	18.00	6,457.50
1 .6		6 U RACK	1	EA	4,780.65	18.00	4,780.65
1 .7		HIKVISION PORT GIGABIT UNMANAGED POE	3	EA	3,780.00	18.00	11,340.00
1 .8		INSTALLATION	5	D	2,000.00	18.00	10,000.00
						Sub Total Amount:	67,993.27
						CGST:	6,119.39
						SGST:	6,119.39
						Net Total Amount	80,232.06

Amount in Words: Eighty Thousand Two Hundred Thirty Two Rupees Six Paise

Payment Terms: 30 Days Due on Receipt of Mat at Site and Tax Inv

Terms and Conditions

Order Acceptance

For, Thanish Construction LLP

PO Created By	Checked By	Approved By
	13/8/25	13 Aug 2025

DRAFT

Contract Scope:

ARTICLE: 1

1.1In general the scope of the Contractor will include Supply, installation, Testing, commissioning of CAT 6 CABLE UTP, RJ 45 CONNEC

TOR, HIKVISION 2 MPBULLET 30 MTR IR DS 2CD, 8 CH HIKVISIONNVR SATA 2 port 100 mbps, CCTV 4 TB WD HDD DKCL-SUHD-XXX0127, 6 U RACK, Hikvision 2MP Dome Camera IR enabled camera, HIKVISION Port Gigabit Unmanaged POE Switch and other items as mentioned in Annexure.

1.2Supply and Installation - Supply and installation of CCTV cameras as per the approved specifications and locations. Mounting and securing cameras with proper fixtures. Routing and fixing of cabling (power and data) as per site conditions.

1.3Testing and Commissioning - Functional testing of all installed cameras and accessories. Providing on-site demonstration and training on system usage to the designated personnel.

1.4The work shall be carried out as per drawings, specifications as per relevant IS codes and instructions of the Engineer-in-charge along with all required materials, manpower with tools & tackles, machineries etc. complete.

1.5Scope of installation includes installation, testing, commissioning, Training and handing over of the system at site all in contractors Scope.

1.6No activity will be carried out without responsible contractor's representative on site.

1.7You shall clean & clear the site after completion of work and maintain proper housekeeping during execution of the work at site.

1.8Approval must be needed for the all material; sample will be submitted to client along with detail catalogue.

1.9All materials shall be new of the best quality conforming to specifications and subject to the approval of Engineer in Charge. All material, equipment, fittings used in the installation shall be of approved quality conforming to relevant IS specifications.

1.10Warranty - The contractor shall provide a warranty of 1 year for the installed cameras and accessories, covering manufacturing defects and workmanship.

1.11The quantities specified in the BOQ are indicative and subject to variation. Billing will be based on the actual work completed at the site, and the work order will be short-closed accordingly.

1.12Electricity shall be provided by the owner at one point only. Further distribution and wiring for the same is in contractor's scope. In case of activities after dark proper permission will be taken from the Site In charge, after displaying proper arrangement for the same. Permission of works at night will be totally at the discretion of the owner/PMC and the request for same may be refused.

1.13Safety - The Contractor shall ensure full compliance of Safety Code. All measures to ensure safety of workers and plant at site such as safety belts, safety helmets, safety goggles, safety gloves and safety shoes must be made mandatory for use on site, responsibility of which shall be taken by the Contractor. No Smoking & Spiting is allowed in the premises of site. The contractor shall ensure full compliance of safety during using machinery with electrical wire. Electrical wire don't should not kept open. Non-compliance or non-conformance with EHS Requirements stated or implied shall be treated as offence. Contractor, its staff and workers will be penalized for each offence. Maintain proper documentation of safety protocols and adhere to all site-specific safety requirements.

1.14Statutory Compliance - The Contractor shall fully comply with all applicable statutory and regulatory requirements, including but not limited to labor laws, safety standards, environmental regulations, and local authority mandates. The Contractor shall indemnify and hold the client harmless against any penalties, fines, or legal action resulting from non-

compliance with statutory obligations. Failure to adhere to these statutory obligations may lead to termination of work and potential penalties as deemed appropriate by the client.

1.15Labor Camp : Labor camp will be set up by the Contractor, as per the CREDAI rules and regulations, i.e. No bamboo and chatai. Electricity and water supply for labor camp will be provided by the contractor, arrangement for the same to be made by the Contractor (Builder will provide one main supply point, further distribution will be done by the Contractor, Contractor to employ one qualified Electrician for safety and proper wiring within the labor camp).

1.16Completion Period - Time is the essence of this order and hence the execution schedule should be strictly adhered to. Contractor shall abide by the schedule integrated with general contractor agreed between client and contractor for execution of the work and shall throughout the term of the order co-operate with builder to avoid any delays in the completion.

ARTICLE: 2 COMPENSATION FOR CONTRACTOR'S WORK

2.1 For all the works described in this order, a fixed and firm compensation of Rs. 80,232.06/- (Rs. Eighty Thousand Two Hundred Thirty Two Rupees Six Paise Only) Including 18% GST

2.2 Payment stages will be as per the attached sheet (ANNEXURE II).

2.3 The above compensation will include any additional minor works that may be required as a necessity for the project.

2.4 All contractual prices, agreed and defined as compensation includes loading, unloading, transportation, and duties plus profit and covering all contractual obligations and risks as indicated in the Order are understood to be fixed and firm and not subject to escalation up to fulfilment of Contractual Obligations of both the Parties and shall not be subject to any adjustment due to any reason such as but not limited to any statutory variations.

2.5 The Builder, if applicable, will deduct any Tax, at source as per prevailing provisions of the law.

2.6 Retention of 5% of the total cost will be deducted from each RA bill which shall be released after completion of six (6) months from the date of final bill certification.

2.7 2 (two) copies of Contractor's invoices along with supporting documents duly certified by Site Engineer, clearly indicating the Order number shall be addressed to the Builder and submitted to the Builder Site office.

ARTICLE: 3 SAFETY & GENERAL RESPONSIBILITIES

3.1 Contractor's personnel deputed for the Work shall abide with all rules & regulations including the safety procedures prevailing at Site/ Office and shall be medically fit to perform the Work.

3.2 The Builder shall not be liable for any claim for loss or profits or any other consequential or direct / indirect damages that may be suffered by the Contractor during the execution of the work.

3.3 Contractor shall at all-time keep the Builder fully indemnified against any consequences arising out of Work Contractor's own or on account of Contractor's default or negligence.

3.4 While on duty, Contractor's personnel shall report to Builder's representative at Site and shall dutifully carry out the task assigned to them and follow the instructions.

3.5 The contractor shall take all safety measures on site such as safety helmets, safety belts, labor insurance etc. In case of any mishap on site only the contractor will be responsible for any consequences arising for such a situation. The contractor will not have any claim for the same.

3.6 No child labour will be permitted to work on site. If anyone is found, the Builder has the authority to stop the work immediately. During any governmental inspection if the same is identified, the contractor will be solely responsible for the

consequences.

3.7 General and Statutory Obligations :

i. All statutory obligations, permits, licenses etc. in respect of the Work shall be done by the Contractor.

ii. Insurances for the Contractor's personnel and Equipment as applicable and in accordance with project requirements shall be arranged by the Contractor at his own cost and will submit a photocopy of all licenses and permits to the Builders office before starting work.

ARTICLE: 4 TERMINATION OF WORK ORDER

4.1 At the completion of works the Work Order shall be terminated in case of misbehavior, disobedience, dishonesty or negligence on the part of Contractor and/or his personnel or Contractor's failure to execute, complete and deliver the Work within the specified / reasonable time as decided by the Builder. Upon any such termination, the Builder shall pay in accordance with the following:

All amounts due and not previously paid to Contractor for Work completed in accordance with the Order prior to any notice of termination, and for Work completed thereafter as specified in the notice, after deducting an amount as may be considered suitable to adjust for loss of work caused due to the Termination

The Builder has all rights, to recover from the Contractor, any loss that is incurred or foreseen due to the Contractor's default. The Builder shall not be held responsible for any damage, either direct and / or indirect, to the Work Contractor consequent on his exercising his right to early terminate or suspend the Order.

Certified and sanctioned by :

Agreed and Accepted :

M/s. Thanish Construction LLP

Workorder No. : 9120005512

Workorder Amount : 80,232.06/- Including 18% GST

M/s. VERTSCEND AUTOMATION PVT. LTD